CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00033 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Forty
IAW Section C
1001 Ship One (SS CHESAPEAKE)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew N/A
OPTION
1001AB Phase IV w/ROS-5 Crew $3,422
OPTION
1001AC Phase IV RRF-10 Status $681
OPTION
1001AD Phase IV RRF-20 Status $681
OPTION
1001AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $732
OPTION
1001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew $732
OPTION
1001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
1001AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS MOUNT WASHINGTON)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew N/A
OPTION

1002AB Phase IV w/ROS-5 Crew $3,422
OPTION

1002AC Phase IV RRF-10 Status $681
OPTION

1002AD Phase IV RRF-20 Status $681
OPTION

1002AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION

1002AF Phase V Activation w/Ros Crew $732
OPTION

1002AG Phase V Activation w/o Ros Crew $1,310
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $732
OPTION
1002AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
1002AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9

1003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $93,000
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00033 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Forty
IAW Section C
2001 Ship One (SS CHESAPEAKE)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2001AA Phase IV w/ROS-4 Crew N/A
OPTION
2001AB Phase IV w/ROS-5 Crew $3,425
OPTION
2001AC Phase IV RRF-10 Status $681
OPTION
2001AD Phase IV RRF-20 Status $681
OPTION
2001AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $732
OPTION
2001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP
2001AH Phase V DeAct w/ROS Crew $732
OPTION
2001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
2001AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS MOUNT WASHINGTON)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew N/A
OPTION

2002AB Phase IV w/ROS-5 Crew $3,425
OPTION

2002AC Phase IV RRF-10 Status $681
OPTION

2002AD Phase IV RRF-20 Status $681
OPTION

2002AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION

2002AF Phase V Activation w/Ros Crew $732
OPTION

2002AG Phase V Activation w/o Ros Crew $1,310
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $732
OPTION
2002AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
2002AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9

2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $93,000
OPTION
2005 CANCELLATION CEILING FOR YEAR TWO $18,800




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00033 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Forty
IAW Section C
3001 Ship One (SS CHESAPEAKE)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3001AA Phase IV w/ROS-4 Crew N/A
OPTION
3001AB Phase IV w/ROS-5 Crew $3,503
OPTION
3001AC Phase IV RRF-10 Status $681
OPTION
3001AD Phase IV RRF-20 Status $681
OPTION
3001AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $732
OPTION
3001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP
3001AH Phase V DeAct w/ROS Crew $732
OPTION
3001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
3001AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (SS MOUNT WASHINGTON)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew N/A
OPTION

3002AB Phase IV w/ROS-5 Crew $3,503
OPTION

3002AC Phase IV RRF-10 Status $681
OPTION

3002AD Phase IV RRF-20 Status $681
OPTION

3002AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation w/Ros Crew $732
OPTION

3002AG Phase V Activation w/o Ros Crew $1,310
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $732
OPTION
3002AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
3002AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9

3003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $93,000
OPTION
3005 CANCELLATION CEILING FOR YEAR THREE $15,500




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00033 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Forty
IAW Section C
4001 Ship One (SS CHESAPEAKE)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4001AA Phase IV w/ROS-4 Crew N/A
OPTION
4001AB Phase IV w/ROS-5 Crew $3,584
OPTION
4001AC Phase IV RRF-10 Status $681
OPTION
4001AD Phase IV RRF-20 Status $681
OPTION
4001AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $732
OPTION
4001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP
4001AH Phase V DeAct w/ROS Crew $732
OPTION
4001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
4001AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 Ship 2 (SS MOUNT WASHINGTON)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION

4002AB Phase IV w/ROS-5 Crew $3,584
OPTION

4002AC Phase IV RRF-10 Status $681
OPTION

4002AD Phase IV RRF-20 Status $681
OPTION

4002AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation w/Ros Crew $732
OPTION

4002AG Phase V Activation w/o Ros Crew $1,310
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $732
OPTION
4002AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
4002AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9

4003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $93,000
OPTION
4005 CANCELLATION CEILING FOR YEAR FOUR $12,200




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00033 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Forty
IAW Section C
5001 Ship One (SS CHESAPEAKE)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5001AA Phase IV w/ROS-4 Crew N/A
OPTION
5001AB Phase IV w/ROS-5 Crew $3,666
OPTION
5001AC Phase IV RRF-10 Status $681
OPTION
5001AD Phase IV RRF-20 Status $681
OPTION
5001AE Phase IV RRF-30 Status $681
OPTION
PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $732
OPTION
5001AG Phase V Activation w/o ROS Crew $1,310
OPTION

PHASE V LAY-UP
5001AH Phase V DeAct w/ROS Crew $732
OPTION
5001AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
5001AK Phase O Operations $777
OPTION
COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002 Ship 2 (SS MOUNT WASHINGTON)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew N/A
OPTION

5002AB Phase IV w/ROS-5 Crew $3,666
OPTION

5002AC Phase IV RRF-10 Status $681
OPTION

5002AD Phase IV RRF-20 Status $681
OPTION

5002AE Phase IV RRF-30 Status $681
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation w/Ros Crew $732
OPTION

5002AG Phase V Activation w/o Ros Crew $1,310
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $732
OPTION
5002AJ Phase V DeAct w/o ROS Crew $732
OPTION

PHASE O
5002AK Phase O Operations $777
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9

5003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $93,000
OPTION
5005 CANCELLATION CEILING FOR YEAR FIVE $8,900




